STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 12/ 13/ 05 IN MARI N COUNTY | N SAN RAFAEL AT 01/17/ 06
CONTRACT NUMBER 04-2261Vv4 VARI QUS LOCATI ONS CONTRACT CODE "A '
LOCATI ON 04- MRN-101-9. 6/ 11. 0 258 CONTRACT | TEMS
04- MRN-580-4.6/4.8
W DEN FREEWAY FEDERAL AID CM.-6404-(054)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 37 FUND TOTAL HB5 0 TOTAL NUMBER OF WORKI NG DAYS 650
NUMBER OF Bl DDERS 5 ENG NEERS EST 40, 402,500.95 AMOUNT OVER 8,071, 298. 93 PERCENT OVER EST 19. 98
PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 48, 473, 799. 88 5 GH LOTTI BROS | NC 415 454-7011
00132128
B) 650 DAYS X 6300 525 JACOBY STREET FAX 415 454-8376
A+B) 52, 568, 799. 88 SAN RAFAEL CA 94901
2 A 49, 492, 863. 40 2 GH LOTTI CONSTRUCTI ON COVPANY 707 585-1221
I NC 00644515
B) 800 DAYS X 6300 246 GHI LOTTI AVENUE FAX 707 585-1601
A+B) 54,532, 863. 40 SANTA ROSA CA 95407
3 A 56, 013, 823. 00 1 F C 1 CONSTRUCTORS | NC 707 742-6000
00772589
B) 675 DAYS X 6300 2100 GOODYEAR RD FAX 707 746-0849
A+B) 60, 266, 323. 00 BENI CI A CA 94510
4 A 58, 851, 400. 00 3 DI ABLO CONTRACTORS | NC 925 552-8250
00732283
B) 660 DAYS X 6300 7 CROW CANYON COURT SUl TE 100 FAX 925 552-8254
A+B) 63, 009, 400. 00 SAN RAMON CA 94583
5 A 46, 757, 094. 00 4 M TCHELL ENG NEERI NG 415 227-1040
OTHER REASON NT AVWD 00754676
B) 480 DAYS X 6300 P O BOX 34367 FAX 415 227-1049

A+B) 49, 781, 094. 00 SAN FRANCI SCO CA 94134



04-2261V4 Bl D245

04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

12/ 13/ 05 01/17/06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 . JO NT TRENCH
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA 94025
M BUMGARNER | NC VETAL BEAM GUARD RAIL AND SI GN STRUCTURES
LI VERMORE CA 94550
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA 94931
R E SERRANO BARRI ER
MARTI NEZ CA
R M HARRI S BRI DGE
MARTI NEZ CA
W C MALONEY | NC BRI DGE DEMOLI TI ON

STOCKTON CA 95213



04-2261V4 Bl D245

04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

12/ 13/ 05 01/17/06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ABSL GRI NDI NG ( PARTI AL)
HAYWARD CA
A C DI KE COVPANY ASPHALT CONCRETE BERM
LI NCOLN CA
ATLAS TREE SURGERY CLEARI NG
SANTA ROSA CA
CONTRACTORS CONSTRUCTI ON PRODUCTS Pl PE SUPPLY
COTTONVOOD CA
FARVWEST SAFETY CONSTRUCTI ON AREA SI GNS, SIGNS, TRAFFI C CONTROL ( PARTI AL)
LODI CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MBI VETAL BEAM GUARD RAIL AND SI GN STRUCTURES
LI VERMORE CA
M C M CONSTRUCTI ON BRI DGE AND RETAI NI NG WALL ( PARTI AL)
NORTH HI GHLANDS CA
M KE BROMN ELECTRI C ELECTRI CAL
COTATI CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA
PACI FI C BORI NG Pl PE JACKI NG ( PARTI AL)

CARUTHERS CA
CONTI NUED ON NEXT PAGE



04-2261V4 Bl D245

04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

12/ 13/ 05 01/17/06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 Pl SOR FENCE FENCI NG
Cl TRUS HEI GHTS CA
R E SERRANO BARRI ER RAI L
MARTI NEZ CA
RUPERT CONSTRUCTI ON SUPPLY FOAM BLOCKS AND GEOVEMBRANE
MARTI NEZ CA
S AND S TRUCKI NG TRUCKI NG ( PARTI AL)
SAN FRANCI SCO CA
SAMS EQUI PMENT AND SUPPLY K RAI L (PARTI AL)
FRESNO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 . FURNI SH AND ERECT BEAMS ( PARTI AL AND RELATED)

Pl PE JACKI NG ( PARTI AL AND RELATED)

UNDERGROUND ( PARTI AL AND RELATED)

ACL BRI DGE BARRI ER ( PARTI AL AND RELATED)
ONTARI O CA

AVAR CONSTRUCTI ON PRESTRESSI NG ( PARTI AL AND RELATED)
CAVPBELL CA

CONTI NUED ON NEXT PAGE



04-2261V4
04- MRN- 101
12/ 13/ 05

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 5
01/17/06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BAY CI TI ES PAVI NG AND GRADI NG | NC

CONCORD CA

COOPER CRANE AND RI GG NG I NC
NOVATO CA

FONTANA STEEL
STOCKTON CA

LI NEAR OPTI ONS | NC
MENLO PARK CA

MBI
LI VERMORE CA

MBI
LI VERMORE CA

M KE BROMN ELECTRI C
COTATI CA

OLI VER TRANSBAY CONSTRUCTI ON
SAN FRANCI SCO CA

R E SERRANO
MARTI NEZ CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

W C MALONEY
STOCKTON CA

ASPHALT CONCRETE PAVI NG ( PARTI AL AND RELATED)

PI LE DRI VI NG ( PARTI AL AND RELATED)

REBAR ( PARTI AL AND RELATED)

STRI PI NG ( PARTI AL AND RELATED)

METAL BEAM GUARD RAI LI NG ( PARTI AL AND RELATED)

OVERHEAD S| GNS ( PARTI AL AND RELATED)

ELECTRI CAL ( PARTI AL AND RELATED)

M NOR CONCRETE ( PARTI AL AND RELATED)

ROADWAY BARRI ER ( PARTI AL AND RELATED)

EROSI ON CONTRCL ( PARTI AL AND RELATED)

DEMOLI TI ON ( PARTI AL AND RELATED)



04-2261V4 Bl D245

04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

12/ 13/ 05 01/17/06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 . DEMOLI TI ON
AVAR CONSTRUCTI ON PRESTRESSI NG
CAVPBELL CA
CONFAB PRECAST
LATHROP CA
COOPER CRANE AND RI GG NG I NC Pl LI NG
NOVATO CA
DESI LVA GATES ASPHALT CONCRETE
DUBLI N CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
M KE BROMN ELECTRI C ELECTRI CAL
COTATI CA
OLI VEI RA FENCE FENCI NG
SANTA CLARA CA
PACI FI C COAST REBAR
FAI RFI ELD CA
R E SERRANO BARRI ER AND LI GHTWEI GHT FI LL EPS BLOCKS ( PARTI AL)

MARTI NEZ CA



04-2261V4 Bl D245

04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 7

12/ 13/ 05 01/17/06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 . CONCRETE BARRI ER
ELECTRI CAL
FENCI NG

VETAL BEAM GUARD RAI L

ROADWAY Sl GNS

STRI PI NG

HARRI S SALI NAS REI NFCRCI NG STEEL
LI VERMORE CA



04-2261V4 Bl D245

04- MRN- 101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
12/ 13/ 05 01/17/06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 15, 750. 00 15, 750. 00
2 070018 TI ME- RELATED OVERHEAD LS LUWVP SUM 2,798, 000. 00 2,798, 000. 00
3 071322 TEMPORARY FENCE (TYPE CL-1.8) M 1,100 35. 00 38, 500. 00
4 071325 TEMPORARY FENCE ( TYPE ESA) M 200 12. 00 2,400. 00
5 072006 TEMPORARY SUPPORT LS LUMP SUM 35, 000. 00 35, 000. 00
6 072008 TEMPORARY SHORI NG M 1, 250 105. 00 131, 250. 00
7 035555 450 MM TEMPORARY ALTERNATI VE FLARED END EA 3 455. 00 1, 365. 00
SECTI ON
8 035556 450 MM TEMPORARY ALTERNATI VE PI PE M 190 170. 00 32, 300. 00
CULVERT
9 035557 450 MM TEMPORARY SLOTTED CORRUGATED M 3,790 250. 00 947, 500. 00
STEEL PI PE
10 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2,700. 00 2,700. 00
PREVENTI ON PLAN
11 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 65, 000. 00 65, 000. 00
12 035558 NON- STORM WATER DI SCHARGES LS LUWVP SUM 200, 000. 00 200, 000. 00
13 074029 TEMPORARY SI LT FENCE M 250 3. 00 750. 00
14 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 10 1, 000. 00 10, 000. 00
15 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 20 1, 000. 00 20, 000. 00
16 074034 TEMPORARY COVER M 5, 500 2.40 13, 200. 00
17 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 50 175. 00 8, 750. 00
18 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 10, 000. 00 10, 000. 00
19 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 550, 000. 00 550, 000. 00
20 (S) 120116 TYPE |1 BARRI CADE EA 26 50. 00 1, 300. 00
21 (S) 120120 TYPE |11 BARRI CADE EA 30 70. 00 2,100. 00
22 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 30, 700 2.00 61, 400. 00
23 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 420 40. 00 16, 800. 00
24 (S) 120300 TEMPORARY PAVEMENT MARKER EA 5, 890 6. 00 35, 340. 00
25 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 5 1, 350. 00 6, 750. 00
26 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 17, 200 34. 00 584, 800. 00
27 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 480 140. 00 67, 200. 00
28 150206 ABANDON CULVERT EA 116 850. 00 98, 600. 00
29 150221 ABANDON | NLET EA 5 880. 00 4, 400. 00
30 000001 | TEM DELETED PER ADDENDUM LS LUWVP SUM .00 0. 00
31 150608 REMOVE CHAI'N LI NK FENCE M 940 16. 40 15, 416. 00
32 150662 REMOVE METAL BEAM GUARD RAI LI NG M 520 31.50 16, 380. 00
33 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 50 61. 00 3, 050. 00
34 150668 REMOVE FLARED END SECTI ON EA 1 150. 00 150. 00



04-2261V4 Bl D245

04- MRN- 101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
12/ 13/ 05 01/17/06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 9, 360 8. 00 74,880. 00
STRI PE
36 150705 REMOVE YELLOW THERMOPLASTI C PAVEMENT MR 13 200. 00 2, 600. 00
MARKI NG
37 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 15, 600 3. 00 46, 800. 00
38 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 320 50. 00 16, 000. 00
39 150722 REMOVE PAVEMENT MARKER EA 7,430 1.00 7,430. 00
40 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 41 40. 00 1, 640. 00
41 150747 REMOVE ROADSI DE SI GN EA 9 100. 00 900. 00
( STRAP AND SADDLE BRACKET METHOD)
42 150748 REMOVE ROADSI DE SI GN PANEL EA 5 30. 00 150. 00
43 150760 REMOVE SI GN STRUCTURE EA 4 6, 000. 00 24, 000. 00
44 150771 REMOVE ASPHALT CONCRETE DI KE M 44 19. 00 836. 00
45 035559 REMOVE DEBRI S RACK LS LUWVP SUM 4, 850. 00 4, 850. 00
46 150805 REMOVE CULVERT M 1,170 190. 00 222, 300. 00
47 035560 REMOVE SLOTTED CORRUGATED STEEL PI PE M 721 190. 00 136, 990. 00
48 150820 REMOVE | NLET EA 60 400. 00 24,000. 00
49 150821 REMOVE HEADWAL L EA 7 3, 700. 00 25, 900. 00
50 150825 REMOVE RElI NFORCED CONCRETE BOX CULVERT M 2 2, 800. 00 5, 600. 00
51 150826 REMOVE NMANHOLE EA 2 1, 300. 00 2, 600. 00
52 150829 REMOVE RETAI NI NG WALL LS LUMP SUM 15, 000. 00 15, 000. 00
53 035561 REMOVE CONCRETE ( ROCK SLOPE PROTECTI ON) VB 50 125. 00 6, 250. 00
54 151270 SALVAGE METAL BRI DGE RAI LI NG M 310 28. 00 8, 680. 00
55 152390 RELOCATE ROADSI DE SI GN EA 3 210. 00 630. 00
56 152430 ADJUST | NLET EA 1 3, 000. 00 3, 000. 00
57 152439 ADJUST FRAME AND GRATE TO GRADE EA 1 1, 000. 00 1, 000. 00
58 152440 ADJUST MANHOLE TO GRADE EA 1 1, 900. 00 1, 900. 00
59 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 20, 360 2.50 50, 900. 00
60 153210 REMOVE CONCRETE VB 290 110. 00 31, 900. 00
61 153221 REMOVE CONCRETE BARRI ER M 3, 160 40. 00 126, 400. 00
62 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 11 100. 00 1, 100. 00
63 157551 BRI DGE REMOVAL, LOCATION A LS LUWP SUM 447, 360. 00 447, 360. 00
64 157552 BRI DGE REMOVAL, LOCATI ON B LS LUMP SUM 118, 950. 00 118, 950. 00
65 157561 BRI DCE REMOVAL ( PORTI ON), LOCATI ON A LS LUWP SUM 157, 400. 00 157, 400. 00
66 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 192, 600. 00 192, 600. 00
67 170101 DEVELOP WATER SUPPLY LS LUWVP SUM 18, 000. 00 18, 000. 00
68 190101 ROADWAY EXCAVATI ON VB 27,600 40. 00 1, 104, 000. 00
69 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 3, 100. 00 3, 100. 00



04-2261V4 Bl D245

04- MRN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
12/ 13/ 05 01/ 17/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
70 190140 TRENCH EXCAVATI ON VB 1,430 55. 00 78, 650. 00
71 192001 STRUCTURE EXCAVATI ON VB 330 70. 00 23, 100. 00
72 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 2,588 35. 00 90, 580. 00
73 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 5, 255 22. 00 115, 610. 00
74 (F) 049965 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 1, 653 50. 00 82, 650. 00
(TYPE D)
75 193001 STRUCTURE BACKFI LL VB 193 51. 00 9, 843. 00
76 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 810 86. 00 69, 660. 00
77 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 5, 964 62. 00 369, 768. 00
78 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 87 202. 00 17, 574. 00
VALL)
79 193114 SAND BACKFI LL VB 27 90. 00 2, 430. 00
80 194001 DI TCH EXCAVATI ON VB 640 72. 00 46, 080. 00
81 198009 | MPORTED BORROW ( LI GHTVEI GHT AGGREGATE) VB 26, 400 76. 00 2, 006, 400. 00
82 035562 LI GHTVEI GHT FILL ( EPS BLOCKS) VB 18, 200 118. 00 2,147, 600. 00
83 035563 SUBGRADE ENHANCEMENT FABRI C ( WOVEN) MR 61, 400 1. 50 92, 100. 00
84 (S) 035564 MULCH ( EROSI ON CONTROL) VB 850 70. 00 59, 500. 00
85 (S) 035565 EROSI ON CONTROL ( NETTI NG) M2 475 11. 23 5,334. 25
86 (S) 203014 FI BER ( EROSI ON CONTROL) KG 25 3.62 90. 50
87 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 1 467. 00 467. 00
88 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 3 1, 050. 00 3, 150. 00
89 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 2 394. 00 788. 00
90 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 6 7.38 44.28
91 (S) 208304 WATER METER EA 2 20, 000. 00 40, 000. 00
92 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 130 275. 00 35, 750. 00
POLYETHYLENE Pl PE CONDUI T
93 208798 200 MM VELDED STEEL Pl PE CONDUI T M 15 500. 00 7, 500. 00
(6.35 MM THI CK)
94 250401 CLASS 4 AGGREGATE SUBBASE VB 3, 590 67. 00 240, 530. 00
95 280000 LEAN CONCRETE BASE VB 910 250. 00 227, 500. 00
96 290211 ASPHALT TREATED PERVEABLE BASE VB 460 200. 00 92, 000. 00
97 374206 SEAL RANDOM CRACKS LNKM 1 7,500. 00 7,500. 00
98 390153 ASPHALT CONCRETE ( TYPE A) TONN 68, 300 95. 00 6, 488, 500. 00
99 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 4, 420 91. 00 402, 220. 00
100 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 18 22. 00 396. 00
AREA)
101 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 9 14. 25 128. 25

102 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 440 14. 25 6, 270. 00



04-2261V4 Bl D245

04- MRN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
12/ 13/ 05 01/ 17/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

103 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 64 14. 25 912. 00

104 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 59 500. 00 29, 500. 00

105 049966 FURNI SH PI LI NG 406 MM PRECAST M 7,203 120. 00 864, 360. 00
PRESTRESSED

106 (S) 049967 DRI VE Pl LE 406 MVl PRECAST PRESTRESSED EA 314 1, 600. 00 502, 400. 00

107 049968 FURNI SH PI LI NG 460 MM PRECAST M 382 60. 00 22, 920. 00
PRESTRESSED

108 (S) 049969 DRI VE Pl LE 460 MVl PRECAST PRESTRESSED EA 15 1, 200. 00 18, 000. 00

109 049970 FURNI SH PI LI NG ( CLASS 625 MOD) M 2,583 80. 00 206, 640. 00
( ALTERNATI VE X)

110 (S) 049971 DRI VE Pl LE (CLASS 625 MOD) EA 117 1, 500. 00 175, 500. 00
( ALTERNATI VE X)

111 490759 FURNI SH PI LI NG ( CLASS 400C) M 385 60. 00 23, 100. 00

112 049972 FURNI SH PI LI NG ( CLASS 400 MOD) M 5, 243 80. 00 419, 440. 00
( ALTERNATI VE X)

113 490760 DRI VE Pl LE ( CLASS 4000C) EA 24 1, 200. 00 28, 800. 00

114 (S) 049973 DRI VE Pl LE ( CLASS 400 MOD) EA 226 1, 500. 00 339, 000. 00
( ALTERNATI VE X)

115 490770 FURNI SH PI LI NG ( CLASS 625) M 38 100. 00 3, 800. 00
( ALTERNATI VE V)

116 490771 DRI VE Pl LE (CLASS 625) (ALTERNATIVE V) EA 3 1, 500. 00 4,500. 00

117 491007 FURNI SH PI LI NG ( CLASS 400) M 750 50. 00 37, 500. 00

118 491008 DRI VE Pl LE ( CLASS 400) EA 46 1, 500. 00 69, 000. 00

119 (S) 491009 FURNI SH PI LI NG ( CLASS 400) M 1,512 50. 00 75, 600. 00
( ALTERNATI VE V)

120 491010 DRI VE Pl LE (CLASS 400) (ALTERNATIVE V) EA 77 1, 500. 00 115, 500. 00

121 499024 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 1, 264 313. 00 395, 632. 00
PI LI NG (460 MV)

122 (S) 499025 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 66 3, 800. 00 250, 800. 00
PILE (460 MV)

123 499042 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 15 500. 00 7, 500. 00
PILING (914 MV)

124 (S) 499043 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 1 10, 000. 00 10, 000. 00
PILE (914 MV)

125 ('S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 350, 000. 00 350, 000. 00

126 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 1,119 450. 00 503, 550. 00

127 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 4,940 902. 00 4, 455, 880. 00

128 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 1,874 725. 00 1, 358, 650. 00



04-2261V4 Bl D245

04- MRN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
12/ 13/ 05 01/ 17/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
129 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 103 700. 00 72, 100. 00
(TYPE N)
130 035566 CLASS 2 CONCRETE VB 50 600. 00 30, 000. 00
131 510413 CLASS 1 CONCRETE (BOX CULVERT) MB 14 2, 000. 00 28, 000. 00
132 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 272.2 1, 325. 00 360, 665. 00
133 510526 M NOR CONCRETE ( BACKFI LL) VB 320 350. 00 112, 000. 00
134 511046 HEAVY BLAST TEXTURE M2 1, 640 75. 00 123, 000. 00
135 511064 FRACTURED RI B TEXTURE MR 1, 180 75. 00 88, 500. 00
136 (F) 511106 DRI LL AND BOND DOWEL M 464 90. 00 41, 760. 00
137 511109 DRI LL AND BOND DOWEL ( EPOXY CARTRI DGE) EA 4 50. 00 200. 00
138 (S) 512231 FURNI SH PRECAST PRESTRESSED CONCRETE EA 12 8, 000. 00 96, 000. 00
G RDER (15 M- 20 M
139 512241 FURNI SH PRECAST PRESTRESSED CONCRETE EA 1 45, 000. 00 45, 000. 00
BOX G RDER (25 M- 30 M
140 (S) 512401 ERECT PRECAST CONCRETE G RDER EA 12 1, 200. 00 14, 400. 00
141 (S) 512502 ERECT PRECAST PRESTRESSED CONCRETE BOX EA 1 2, 000. 00 2, 000. 00
G RDER
142 049974 FURNI SH PRECAST CONCRETE CLOSURE PANEL EA 24 1, 500. 00 36, 000. 00
143 (S) 512520 ERECT PRECAST CONCRETE PANEL EA 24 2,000. 00 48, 000. 00
144 515020 REFI NI SH BRI DGE DECK MR 200 140. 00 28, 000. 00
145 (S) 049975 CORE AND PRESSURE GROUT DOVELS (0-50 MV) M 8 60. 00 480. 00
146 (S) 518050 PTFE BEARI NG EA 8 3, 000. 00 24, 000. 00
147 (S) 519117 JONT SEAL (MR 30 MV) M 8 120. 00 960. 00
148 (S) 519125 JO NT SEAL ASSEMBLY (MR 70 M) M 26 700. 00 18, 200. 00
149 (S) 519126 JO NT SEAL ASSEMBLY (MR 80 M) M 13 600. 00 7, 800. 00
150 (S) 519129 JO NT SEAL ASSEMBLY (MR 101 MM - 160 MV) M 14 1, 200. 00 16, 800. 00
151 (S) 519130 JONT SEAL ASSEMBLY (MR 161 MM - 240 M) M 13 1, 500. 00 19, 500. 00
152 (S) 519142 JONT SEAL (MR 40 MV) M 19 150. 00 2, 850. 00
153 (S) 519144 JONT SEAL (MR 50 MV) M 13 250. 00 3, 250. 00
154 ( SF)520101 BAR REl NFORCI NG STEEL KG 15, 200 1. 80 27, 360. 00
155 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 793, 200 2.00 1, 586, 400. 00
156 ( SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 281, 000 2.30 646, 300. 00
157 035567 BAR RElI NFORCI NG STEEL (M NOR STRUCTURE) KG 6, 350 2. 40 15, 240. 00
158 ( SF)520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 1, 400 4.00 5, 600. 00
159 ( SF)550110 COLUWN CASI NG KG 34, 820 12.00 417, 840. 00
160 ( SF)560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 77, 690 8. 20 637, 058. 00
161 ( SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 77, 690 .70 54, 383. 00

162 562002 METAL ( BARRI ER MOUNTED SI GN) KG 660 27.00 17, 820. 00



04-2261V4 Bl D245

04- MRN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
12/ 13/ 05 01/ 17/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
163 562004 METAL (RAI L MOUNTED SI GN) KG 160 27.00 4,320.00
164 566011 ROADSI DE SI GN - ONE POST EA 49 167. 00 8, 183. 00
165 566012 ROADSI DE SI GN - TWO POST EA 8 220. 00 1, 760. 00
166 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 9 75. 00 675. 00
METHOD)
167 568016 INSTALL SI GN PANEL ON EXI STI NG FRAVE M2 62 120. 00 7, 440. 00
168 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 20 100. 00 2, 000. 00
EXI STI NG POST
169 (S) 035568 TI MBER BULKHEAD EA 13 500. 00 6, 500. 00
170 620909 450 MM ALTERNATI VE Pl PE CULVERT M 1, 680 275. 00 462, 000. 00
171 035569 450 MM ALTERNATI VE SLOTTED Pl PE M 500 350. 00 175, 000. 00
172 620913 600 MM ALTERNATI VE Pl PE CULVERT M 400 420. 00 168, 000. 00
173 620924 900 MM ALTERNATI VE Pl PE CULVERT M 150 750. 00 112, 500. 00
174 620930 1050 MM ALTERNATI VE PI PE CULVERT M 29 1, 250. 00 36, 250. 00
175 620933 1200 MM ALTERNATI VE PI PE CULVERT M 81 850. 00 68, 850. 00
176 641132 300 MM PLASTI C PI PE M 200 160. 00 32, 000. 00
177 641134 450 MM PLASTI C Pl PE M 400 320. 00 128, 000. 00
178 641136 600 MM PLASTI C Pl PE M 360 375. 00 135, 000. 00
179 641140 900 MM PLASTI C PI PE M 300 450. 00 135, 000. 00
180 655256 JACKED 600 MM REI NFORCED CONCRETE PI PE M 67 1, 800. 00 120, 600. 00
(CLASS I1)
181 035570 GEOVEMBRANE ( GASOLI NE RESI STANT) MR 11, 000 16. 00 176, 000. 00
182 035571 TYPE E | NLET EA 1 3, 100. 00 3, 100. 00
183 035572 TYPE F | NLET EA 20 3, 100. 00 62, 000. 00
184 692383 300 MM ANCHOR ASSENMBLY EA 1 240. 00 240. 00
185 035573 GRATE LOCKI NG DEVI CE EA 14 300. 00 4, 200. 00
186 700617 DRAI NAGE | NLET MARKER EA 25 50. 00 1, 250. 00
187 703233 GRATED LI NE DRAI N M 20 345. 00 6, 900. 00
188 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 8 230. 00 1, 840. 00
189 705337 600 MM ALTERNATI VE FLARED END SECTI ON M 2 275. 00 550. 00
190 705569 900 MM AUTOMATI C DRAI NAGE GATE EA 1 2,300. 00 2, 300. 00
191 721011 ROCK SLOPE PROTECTI ON VB 20 115. 00 2, 300. 00
(BACKI NG NO. 2, METHOD B)
192 721619 CONCRETED- ROCK SLOPE PROTECTI ON VB 66 110. 00 7, 260. 00
(1/ 4T, NMETHOD B)
193 729010 ROCK SLOPE PROTECTI ON FABRI C M2 80 4.25 340. 00
194 731502 M NOR CONCRETE (M SCELLANEOUS VB 440 525. 00 231, 000. 00

CONSTRUCTI ON)
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12/ 13/ 05 01/ 17/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
195 731517 M NOR CONCRETE ( GUTTER) VB 5 650. 00 3, 250. 00
196 035574 M NOR CONCRETE ( MEDI UM BROOM FI NI SH) M2 1, 820 92. 00 167, 440. 00
197 ('SF) 750001 M SCELLANEQUS | RON AND STEEL KG 27,181 4.60 125, 032. 60
198 ( SF) 750498 M SCELLANEOUS METAL KG 1, 240 8. 00 9, 920. 00
(RESTRAI NER - CABLE TYPE)
199 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 4, 267 8. 00 34, 136. 00
200 (S) 800386 CHAI N LI NK FENCE (TYPE CL-1. 2, M 1, 750 55. 00 96, 250. 00
VI NYL- CLAD)
201 (S) 800392 CHAI N LI NK FENCE (TYPE CL-1.8, M 450 72.00 32, 400. 00
VI NYL- CLAD)
202 (S) 820131 OBJECT MARKER ( TYPE K) EA 2 42.00 84. 00
203 (S) 820132 OBJECT MARKER ( TYPE L) EA 9 42.00 378. 00
204 (S) 820135 OBJECT MARKER ( TYPE R) EA 2 42.00 84. 00
205 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 260 124. 00 32, 240. 00
206 833080 CONCRETE BARRI ER ( TYPE K) M 25 107. 00 2, 675. 00
207 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 3, 100. 00 3, 100. 00
208 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 10 2,700. 00 27, 000. 00
209 839601 CRASH CUSHI ON ( TYPE CAT) EA 1 6, 700. 00 6, 700. 00
210 839631 CRASH CUSHI ON MODULE, SAND FI LLED EA 1 500. 00 500. 00
211 839701 CONCRETE BARRI ER ( TYPE 60) M 470 198. 00 93, 060. 00
212 035773 CONCRETE BARRI ER ( TYPE 60C MODI FI ED) M 35 594. 00 20, 790. 00
213 839703 CONCRETE BARRI ER ( TYPE 60C) M 2, 260 292. 00 659, 920. 00
214 839704 CONCRETE BARRI ER ( TYPE 60D) M 900 162. 00 145, 800. 00
215 035774 CONCRETE BARRI ER ( TYPE 60E SPECI AL) M 86 1,158. 00 99, 588. 00
216 035775 CONCRETE BARRI ER ( TYPE 60E MODI FI ED) M 95 923. 00 87, 685. 00
217 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 305 230. 00 70, 150. 00
218 (F) 839735 CONCRETE BARRI ER ( TYPE 742) M 1,111 220. 00 244, 420. 00
219 (F) 049992 CONCRETE BARRI ER ( TYPE 742A) M 557 270. 00 150, 390. 00
220 839725 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 500 240. 00 120, 000. 00
221 035575 CONCRETE BARRI ER ( TYPE 742 SPEC) M 16 750. 00 12, 000. 00
222 839731 CONCRETE BARRI ER ( TYPE 736B) M 7 1, 400. 00 9, 800. 00
223 035576 CONCRETE BARRI ER ( TYPE 736B MODI FI ED) M 65 500. 00 32, 500. 00
224 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 470 60. 00 28, 200. 00
225 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 19, 800 1. 00 19, 800. 00
226 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 240 2.00 4, 480. 00
227 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 440 2.00 4, 880. 00
(BROKEN 3.66 M- 0.92 M
228 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 300 1.00 300. 00

(BROKEN 5.18 M- 2.14 M
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| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
229 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 5, 930 2.00 11, 860. 00
230 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 300 5. 00 16, 500. 00
231 860298 SI GNAL AND LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 300, 000. 00 300, 000. 00
232 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUWP SUM 15, 000. 00 15, 000. 00
233 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 85, 000. 00 85, 000. 00
234 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUWP SUM 8, 000. 00 8, 000. 00
235 (S) 035577 LI GHTI NG (C TY) LS LUMP SUM 170, 000. 00 170, 000. 00
236 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUWP SUM 370, 000. 00 370, 000. 00
237 (S) 035878 LI GHTI NG (Cl TY STREET- DECORATI VE) LS LUMP SUM 100, 000. 00 100, 000. 00
238 208697 100 MM CONDUI T M 10, 400 30. 00 312, 000. 00
239 208698 150 MM CONDUI T M 750 65. 00 48, 750. 00
240 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUWP SUM 5, 000. 00 5, 000. 00
241 (S) 035579 TRAFFI C OPERATI ON SYSTEM LS LUMP SUM 520, 000. 00 520, 000. 00
242 (S) 035580 CAMERA UNI' T EA 2 7, 000. 00 14, 000. 00
243 (S) 035581 PAN' TILT UNI' T EA 2 4,800. 00 9, 600. 00
244 (S) 035582 CAMERA CONTROL UNI'T EA 2 4, 800. 00 9, 600. 00
245 (S) 035583 VI DEO ENCODER UNI' T EA 2 28, 000. 00 56, 000. 00
246 (S) 035584 | NTEGRATED SERVI CE DI G TAL NETWORK EA 2 1, 450. 00 2, 900. 00
TERM NAL ADAPTER
247 (S) 035585 EXTI NGUI SHABLE MESSACE SI GN PANEL ( LED) EA 2 9, 500. 00 19, 000. 00
248 (S) 035586 GENERAL PACKET RADI O SYSTEM ( GPRS) EA 5 2,700. 00 13, 500. 00
W RELESS MODEM ASSEMBLY
249 035587 SBC TELEPHONE BOX EA 8 5, 200. 00 41, 600. 00
250 035588 SBC TELEPHONE MANHOLE EA 6 5, 400. 00 32, 400. 00
251 035589 P&E SPLI CE VAULT EA 14 4,300. 00 60, 200. 00
252 035590 PG&E TXFR PAD EA 1 2,100. 00 2,100. 00
253 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
254 150860 REMOVE BASE AND SURFACI NG VB 2,920 84. 00 245, 280. 00
255 390175 ASPHALT CONCRETE ( LEVELI NG TONN 4,060 95. 00 385, 700. 00
256 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 3, 700. 00 14, 800. 00
257 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 9 1, 000. 00 9, 000. 00
258 999990 MOBI LI ZATI ON LS LUWVP SUM 4, 800, 239. 00 4, 800, 239. 00
A 48,473, 799. 88

B) 65 DAYS X 6300
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15, 750.
3, 150, 000.
34.

5.

100, 500.
125.
400.
115.
225.

2, 700.
84, 000.
59, 000.
13.

1, 200.
2, 500.
2.

250.

11, 700.
600, 000.
45.

250.

2.

45.

6.

1, 500.
31.

85.

84.

950.

33.
32.
61.
150.
8.
200.
3.
50.
2.

15750.
3150000.
37950.
1030.
100500.
156250.
1200.
21850.
852750.
2700.
84000.
59000.
3312.
12000.
50000.
11000.
12500.
11700.
600000.
1170.
7500.
61400.
18900.
35340.
7500.
543520.
40800.
9744.
4750.
0.
31020.
16640.
3050.
150.
74880.
2600.
46800.
16000.
14860.

SUMMARY

OF

REMA/

9, 500.
5, 350, 000.
35.

20.

120, 000.
85.

625.
400.

10.

2, 700.
150, 000.
15, 000.
20.

4, 000.
4, 200.

4

250.
25, 000.
350, 000.
95.
125.

3.

37.

7.

2, 000.
28.
300.

1.

1, 500.

13.
35.
30.
600.
9.
225.
3.
57.
3.

9500.
5350000.
38500.
4000.
120000.
106250.
1875.
76000.
37900.
2700.
150000.
15000.
5000.
40000.
84000.
22000.
12500.
25000.
350000.
2470.
3750.
92100.
15540.
41230.
10000.
481600.
144000.
116.
7500.
0.
12220.
18200.
1500.
600.
84240.
2925.
54600.
18240.
22290.

N |

NG BI DDERS
FOURTH

BI D AMOUNT
15, 000. 00 15000.
5, 200, 000. 00 5200000.
50. 00 55000.
30. 00 6000.
500, 000. 00 500000.
400. 00 500000.
1, 000. 00 3000.
200. 00 38000.
200. 00 758000.
2, 000. 00 2000.
100, 000. 00 100000.
50, 000. 00 50000.
20. 00 5000.
2, 000. 00 20000.
1, 500. 00 30000.
2.00 11000.
200. 00 10000.
50, 000. 00 50000.
1, 000, 000. 00 1000000.
30. 00 780.
30. 00 900.
2.00 61400.
40. 00 16800.
5.00 29450.
2, 000. 00 10000.
50. 00 860000.
300. 00 144000.
600. 00 69600.
1, 000. 00 5000.
.00 0.
10. 00 9400.
30. 00 15600.
40. 00 2000.
500. 00 500.
1.00 9360.
50. 00 650.
1.00 15600.
10. 00 3200.
1.00 7430.

Bl D245
PAGE 16
01/17/06
FI FTH
Bl D AMOUNT
96, 600. 00 96600.
1, 500, 000. 00 1500000.
33. 00 36300.
22.00 4400.
36, 800. 00 36800.
220. 00 275000.
718. 00 2154.
349. 00 66310.
170. 00 644300.
5, 440. 00 5440.
29, 100. 00 29100.
55, 600. 00 55600.
29. 00 7250.
1, 550. 00 15500.
1, 990. 00 39800.
5.00 27500.
254.00 12700.
10, 900. 00 10900.
304, 300. 00 304300.
109. 00 2834.
109. 00 3270.
2.00 61400.
38. 00 15960.
5.00 29450.
1, 090. 00 5450.
59. 00 1014800.
273.00 131040.
366. 00 42456.
1, 020. 00 5100.
.00 0.
17.00 15980.
38. 00 19760.
44.00 2200.
1, 000. 00 1000.
8. 00 74880.
54. 00 702.
2.00 31200.
54. 00 17280.
2.00 14860.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04-2261V4
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5, 000.
20.

1, 500.
67.
49.
575.
625.
1, 300.
600.
50, 000.
90.
75.
400.
1, 600.
900.
1, 350.
5

173.

65.

146.
201, 000.
100, 500.
100, 500.
192, 600.
18, 000.
40.

5, 000.
62.

60.

110.

75.

30.

250.

60.

40.

100.

00
00
00
00
00
00
00
00
00
00
00
00

101800.
50170.
205400.
1606.
201000.
100500.
100500.
192600.
18000.
1104000.
5000.
88660.
19800.
284680.
394125.
49590.
48250.
48600.
238560.
8700.

SUMMARY

50.

6, 000.
14.

4, 000.
110.
110.

1, 400.
1, 500.
4, 000.
2, 000.
25, 000.
200.

20.

400.

4, 500.
1, 400.
3, 500.
7.

150.

40.

200.
470, 000.
130, 000.
170, 000.
190, 000.
18, 000.
61.

5, 500.
100.
300.
175.

80.

80.

120.
100.

67.

200.

OF

00
00

00

REMA/

4000.
128700.
79310.
84000.
10500.
8000.
4000.
25000.
10000.
6200.
1200.
4500.
1400.
3500.
142520.
43500.
126400.
2200.
470000.
130000.
170000.
190000.
18000.
1683600.
5500.
143000.
99000.
452900.
420400.
132240.
23160.
81000.
399588.
17400.

100.

100.

500, 000.
100, 000.
200, 000.
192, 000.
18, 000.
40.

50, 000.
200.
200.
200.

100.

200.

60.

60.

60.

100.

00

122160.
29000.
158000.
1100.
500000.
100000.
200000.
192000.
18000.
1104000.
50000.
286000.
66000.
517600.
525500.
330600.
11580.
48600.
357840.
8700.

Bl D245
PAGE 17
01/17/06

261.
217, 700.
217, 700.

81, 600.
104, 100.
68, 900.
35.

32, 900.
157.
245.
33.

5.

71.

94.

55.

30.
109.

00

170640.
2871.
217700.
217700.
81600.
104100.
68900.
966000.
32900.
224510.
80850.
85404.
26275.
117363.
18142.
44550.
178920.
9483.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

04-2261V4

04- MRN- 101
12/ 13/ 05
SECOND
Bl D AMOUNT

150. 00 4050. 00
42.00 26880. 00
80. 00 2112000. 00
115. 00 2093000. 00
1.75 107450. 00
70. 00 59500. 00
11.00 5225. 00
4.00 100. 00
467. 00 467. 00
1, 050. 00 3150. 00
394. 00 788. 00
7.00 42.00
20, 000. 00 40000. 00
171. 00 22230. 00
230. 00 3450. 00
53. 00 190270. 00
340. 00 309400. 00
169. 00 77740. 00
9, 000. 00 9000. 00
83. 00 5668900. 00
86. 00 380120. 00
70. 00 1260. 00
17.00 153. 00
18. 00 7920. 00
17.00 1088. 00
390. 00 23010. 00
149. 00 1073247. 00
1, 508. 00 473512. 00
203. 00 77546. 00
4,500. 00 67500. 00
101. 00 260883. 00
1, 400. 00 163800. 00
82. 00 31570. 00
101. 00 529543. 00
2,100. 00 50400. 00
1, 100. 00 248600. 00
200. 00 7600. 00
4,000. 00 12000. 00
121. 00 90750. 00

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
360. 00 9720. 00
100. 00 64000. 00
75. 00 1980000. 00
126. 00 2293200. 00
2.50 153500. 00
60. 00 51000. 00
10. 00 4750. 00
5.00 125. 00
500. 00 500. 00
100. 00 300. 00
550. 00 1100. 00
20. 00 120. 00
25, 000. 00 50000. 00
200. 00 26000. 00
1, 000. 00 15000. 00
40. 00 143600. 00
285. 00 259350. 00
210. 00 96600. 00
12, 000. 00 12000. 00
85. 20 5819160. 00
102. 00 450840. 00
100. 00 1800. 00
14. 00 126. 00
14. 00 6160. 00
14. 00 896. 00
600. 00 35400. 00
140. 00 1008420. 00
1, 400. 00 439600. 00
340. 00 129880. 00
3, 000. 00 45000. 00
120. 00 309960. 00
1, 500. 00 175500. 00
125. 00 48125. 00
95. 00 498085. 00
2,500. 00 60000. 00
1, 200. 00 271200. 00
525. 00 19950. 00
3, 200. 00 9600. 00
160. 00 120000. 00

NI NG BI DDERS
FOURTH

BI D AMOUNT
250. 00 6750. 00
80. 00 51200. 00
80. 00 2112000. 00
100. 00 1820000. 00
3.00 184200. 00
100. 00 85000. 00
10. 00 4750. 00
4.00 100. 00
100. 00 100. 00
3, 000. 00 9000. 00
100. 00 200. 00
100. 00 600. 00
30, 000. 00 60000. 00
430. 00 55900. 00
500. 00 7500. 00
60. 00 215400. 00
300. 00 273000. 00
100. 00 46000. 00
10, 000. 00 10000. 00
100. 00 6830000. 00
90. 00 397800. 00
400. 00 7200. 00
10. 00 90. 00
10. 00 4400. 00
10. 00 640. 00
500. 00 29500. 00
80. 00 576240. 00
1, 500. 00 471000. 00
80. 00 30560. 00
1, 500. 00 22500. 00
100. 00 258300. 00
1, 800. 00 210600. 00
80. 00 30800. 00
80. 00 419440. 00
1, 200. 00 28800. 00
1, 200. 00 271200. 00
1, 500. 00 57000. 00
2, 000. 00 6000. 00
80. 00 60000. 00

Bl D245
PAGE 18
01/17/06
FI FTH
Bl D AMOUNT

221.00 5967. 00
25.00 16000. 00
86. 00 2270400. 00
142. 00 2584400. 00
3.00 184200. 00
62. 00 52700. 00
10. 00 4750. 00
6. 00 150. 00
499. 00 499. 00
110. 00 330. 00
593. 00 1186. 00
20. 00 120. 00
21, 700. 00 43400. 00
149. 00 19370. 00
254.00 3810. 00
78. 00 280020. 00
66. 00 60060. 00
117. 00 53820. 00
1, 090. 00 1090. 00
57. 00 3893100. 00
68. 00 300560. 00
131. 00 2358. 00
13. 00 117.00
13. 00 5720. 00
13.00 832. 00
1, 260. 00 74340. 00
138. 00 994014. 00
4,000. 00 1256000. 00
250. 00 95500. 00
4,500. 00 67500. 00
130. 00 335790. 00
2, 000. 00 234000. 00
110. 00 42350. 00
120. 00 629160. 00
2, 000. 00 48000. 00
1, 000. 00 226000. 00
150. 00 5700. 00
2,400. 00 7200. 00
160. 00 120000. 00



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156
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350, 000.
575.

1, 000.
750.

1, 200.
800.
785.

1, 200.
220.
50.

70.

55.
200.
10, 000.
30, 000.
1, 000.
30, 000.
1, 500.
900.
200.
200.

3, 300.
250.

1, 000.
800.

2, 000.
2, 800.
700.
360.

2.

1.

2.

00

85
00

151800.
228312.
177100.
959376.
363000.
30000.
55250.
350000.
643425.
4940000.
1405500.
123600.
40000.
10990.
326640.
70400.
82000.
82600.
25520.
800.
120000.
30000.
12000.
30000.
36000.
21600.
40000.
1600.
26400.
2000.
26000.
10400.
28000.
36400.
13300.
4680.
30400.
1467420.
562000.

SUMMARY

OF

.00
- 00

.00
.05

REMA/

92000. 00
340200. 00
92400. 00
366560. 00
250800. 00
25500. 00
2000. 00
325000. 00
447600. 00
5285800. 00
1161880. 00
92700. 00
75000. 00
21000. 00
544400. 00
64000. 00
57400. 00
153400. 00
46400. 00
200. 00
102000. 00
50000. 00
48000. 00
25000. 00
72000. 00
9600. 00
30000. 00
4000. 00
24000. 00
1360. 00
3900. 00
7800. 00
19600. 00
22100. 00
3040. 00
2795. 00
30400. 00
1586400. 00
576050. 00

NI NG B

200,

| DDERS
FOURTH
AMOUNT
500. 00 69000.
80. 00 120960.
500. 00 115500.
200. 00 252800.
500. 00 99000.
200. 00 3000.
500. 00 1500.
000. 00 350000.
800. 00 895200.
100. 00 5434000.
900. 00 1686600.
800. 00 82400.
400. 00 20000.
600. 00 8400.
200. 00 326640.
200. 00 384000.
20. 00 32800.
120. 00 141600.
70. 00 32480.
100. 00 400.
000. 00 120000.
000. 00 200000.
000. 00 24000.
000. 00 20000.
000. 00 72000.
000. 00 24000.
100. 00 20000.
300. 00 2400.
000. 00 80000.
200. 00 1600.
250. 00 6500.
260. 00 3380.
300. 00 4200.
400. 00 5200.
200. 00 3800.
220. 00 2860.
2.00 30400.
2.00 1586400.
2.00 562000.

Bl D245
PAGE 19
01/17/06
FI FTH
Bl D AMOUNT
1, 700. 00 78200.
130. 00 196560.
1, 200. 00 92400.
325. 00 410800.
1, 600. 00 105600.
700. 00 10500.
10, 000. 00 10000.
816, 500. 00 816500.
253.00 283107.
970. 00 4791800.
69. 00 129306.
766. 00 78898.
226. 00 11300.
5, 500. 00 77000.
1, 880. 00 511736.
346. 00 110720.
27.00 44280.
164. 00 193520.
318. 00 147552.
274. 00 1096.
16, 300. 00 195600.
32, 600. 00 32600.
2,170. 00 26040.
5, 440. 00 5440.
5, 610. 00 134640.
2, 540. 00 60960.
163. 00 32600.
229. 00 1832.
3,170. 00 25360.
164. 00 1312.
980. 00 25480.
1, 090. 00 14170.
1, 350. 00 18900.
2,170. 00 28210.
217.00 4123.
273. 00 3549.
3.00 45600.
3. 00 2379600.
3.00 843000.



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

04-2261V4
04- MRN- 101
12/ 13/ 05

240.
600.
100.
100.
150.
425.
229.
306.
262.
392.
613.
695.
154.
223.
303.
437.
2, 500.
23.

2, 000.
1, 900.
342.
35.

50.
348.
365.
405.
2,400.
195.
258.

559.
1, 300.

00

00
00

4200.
522300.
637058.

54383.
9900.
4000.

11760.
4800.

900.

6200.

3000.

5525.
384720.
153000.
104800.

58800.

17777.

56295.

30800.

89200.

109080.
131100.
167500.
258500.

2000.

38000.

342.
490.

1250.

6960.

2920.

810.
2400.
3900.

17028.

240.

245960.
6500.

SUMMARY

240.
600.
100.
250.
150.
700.
460.
330.
525.
650.
700.
950.
750.
525.
550.
800.
4, 250.
23.

4, 000.
4, 000.
1, 200.
100.
60.
350.
650.
650.

5, 000.
300.
300.

950.
1, 000.

OF

REMA/

4200. 00
835680. 00
699210. 00
77690. 00
13200. 00
3200. 00
11760. 00
4800. 00
900. 00
15500. 00
3000. 00
9100. 00
772800. 00
165000. 00
210000. 00
97500. 00
20300. 00
76950. 00
150000. 00
210000. 00
198000. 00
240000. 00
284750. 00
253000. 00
4000. 00
80000. 00
1200. 00
1400. 00
1500. 00
7000. 00
5200. 00
1300. 00
5000. 00
6000. 00
19800. 00
560. 00
418000. 00

5000. 00

N |

N G

5600.
696400.
776900.
155380.
6600.
1600.
14700.
3200.
2700.
3100.
1000.
13000.
638400.
180000.
184000.
111000.
31900.
64800.
72000.
160000.
180000.
210000.
100500.
110000.
5000.
100000.
300.
7000.
5000.
8000.
4000.
1400.
1000.
4000.
26400.
800.
528000.

2500.

Bl D245
PAGE 20
01/17/06
FI FTH
Bl D AMOUNT
2.00 12700.
2.00 2800.
31.00 1079420.
9. 00 699210.
2.00 155380.
18. 00 11880.
20. 00 3200.
326. 00 15974.
654. 00 5232.
218. 00 1962.
217.00 13454.
217.00 4340.
351. 00 4563.
154. 00 258720.
94. 00 47000.
232.00 92800.
159. 00 23850.
511. 00 148109.
459. 00 37179.
110. 00 22000.
190. 00 76000.
191. 00 68760.
237.00 71100.
1, 640. 00 109880.
16. 00 176000.
3, 020. 00 3020.
1, 920. 00 38400.
2,120. 00 2120.
264. 00 3696.
106. 00 2650.
726. 00 14520.
1, 460. 00 11680.
2,410.00 4820.
3, 200. 00 3200.
278.00 5560.
321. 00 21186.
28. 00 2240.
1, 040. 00 457600.
1, 550. 00 7750.



| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233

234

04-2261V4
04- MRN- 101
12/ 13/ 05

.00
.00
.00

134680.
78824.
24800.

8534.
94500.
32400.

80.
360.
120.
32240.

1875.

3100.
27000.

6700.

4250.
93060.
20790.

659920.

145800.
99588.
87685.
61000.

233310.

167100.

125000.
12800.

6300.
33800.
28200.
19800.

4480.

4880.

300.
11860.
16500.

300000.
15000.
85000.

8000.

SUMMARY

OF

.00
.00
.00

REMA/

72800.
163086.
24800.
85340.
105000.
33750.
80.

360.
120.
23400.
5000.
5000.
30000.
12000.
2000.
86950.
21525.
1582000.
207000.
43000.
47500.
74725.
333300.
167100.
135000.
12000.
4900.
34125.
32900.
23760.
6720.
7320.
600.
17790.
19800.
330000.
10000.
90000.
7500.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
14. 00 25480.
10. 00 271810.
10. 00 12400.
10. 00 42670.
80. 00 140000.
90. 00 40500.
50. 00 100.
50. 00 450.
50. 00 100.
150. 00 39000.
200. 00 5000.
500. 00 500.
800. 00 8000.
10, 000. 00 10000.
4, 000. 00 4000.
180. 00 84600.
280. 00 9800.
220. 00 497200.
240. 00 216000.
500. 00 43000.
800. 00 76000.
400. 00 122000.
460. 00 511060.
700. 00 389900.
420. 00 210000.
450. 00 7200.
400. 00 2800.
330. 00 21450.
2.00 940.
2.00 39600.
2.00 4480.
2.00 4880.
2.00 600.
5.00 29650.
6. 00 19800.
400, 000. 00 400000.
10, 000. 00 10000.
150, 000. 00 150000.
10, 000. 00 10000.

Bl D245
PAGE 21
01/17/06
FI FTH
Bl D AMOUNT
104. 00 189280.
5.00 135905.
11.00 13640.
39. 00 166413.
76. 00 133000.
54. 00 24300.
109. 00 218.
109. 00 981.
109. 00 218.
110. 00 28600.
236. 00 5900.
1, 630. 00 1630.
1, 630. 00 16300.
6, 540. 00 6540.
5, 440. 00 5440.
209. 00 98230.
671. 00 23485.
289. 00 653140.
161. 00 144900.
332. 00 28552.
492. 00 46740.
209. 00 63745.
289. 00 321079.
221.00 123097.
219. 00 109500.
437. 00 6992.
447. 00 3129.
361. 00 23465.
44.00 20680.
1.00 19800.
3.00 6720.
2.00 4880.
1.00 300.
2.00 11860.
4.00 13200.
374, 600. 00 374600.
18, 700. 00 18700.
106, 200. 00 106200.
10, 000. 00 10000.



| TEM

235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
253
254
255
256
257

258
TOT

04-2261V4

04- MRN- 101 SUMMARY OF REMA/
12/ 13/ 05
SECOND THI RD
BI D AMOUNT BI D AMOUNT
170, 000. 00 170000. 00 150, 000. 00 150000. 00
370, 000. 00 370000. 00 350, 000. 00 350000. 00
100, 000. 00 100000. 00 100, 000. 00 100000. 00
35. 00 364000. 00 35. 00 364000. 00
52. 00 39000. 00 82. 00 61500. 00
5, 000. 00 5000. 00 8, 000. 00 8000. 00
520, 000. 00 520000. 00 565, 000. 00 565000. 00
7, 000. 00 14000. 00 7, 000. 00 14000. 00
4, 800. 00 9600. 00 4, 000. 00 8000. 00
4,800. 00 9600. 00 5, 000. 00 10000. 00
28, 000. 00 56000. 00 30, 000. 00 60000. 00
1, 450. 00 2900. 00 1, 500. 00 3000. 00
9, 500. 00 19000. 00 8, 000. 00 16000. 00
2,700. 00 13500. 00 3, 150. 00 15750. 00
4,345. 00 34760. 00 4, 050. 00 32400. 00
8, 965. 00 53790. 00 12, 000. 00 72000. 00
5, 700. 00 79800. 00 7, 000. 00 98000. 00
1, 450. 00 1450. 00 8, 000. 00 8000. 00
.00 0. 00 .00 0. 00
17. 00 49640. 00 32.00 93440. 00
85. 00 345100. 00 100. 00 406000. 00
2,500. 00 10000. 00 500. 00 2000. 00
2, 000. 00 18000. 00 1, 000. 00 9000. 00
4,900, 000. 00 4900000. 00 5, 500, 000. 00 5500000. 00
A 49, 492, 863. 40 A) 56, 013, 823. 00
B) 800 DAYS X 6300 B) 675 DAYS X 6300
A+B) 54, 532, 863. 40 A+B) 60, 266, 323. 00

N

NG BI DDERS
FOURTH
BI D AMOUNT

300, 000. 00 300000. 00
500, 000. 00 500000. 00
10, 000. 00 10000. 00
60. 00 624000. 00
80. 00 60000. 00
10, 000. 00 10000. 00
700, 000. 00 700000. 00
8, 000. 00 16000. 00
5, 000. 00 10000. 00
5, 000. 00 10000. 00
30, 000. 00 60000. 00
2, 000. 00 4000. 00
10, 000. 00 20000. 00
3, 000. 00 15000. 00
4, 000. 00 32000. 00
15, 000. 00 90000. 00
8, 000. 00 112000. 00
3, 000. 00 3000. 00
.00 0. 00
40. 00 116800. 00
100. 00 406000. 00
2, 000. 00 8000. 00
1, 000. 00 9000. 00
5, 800, 000. 00 5800000. 00

A 58, 851, 400. 00
B) 660 DAYS X 6300

A+B) 63, 009, 400. 00

Bl D245
PAGE 22
01/17/06
FI FTH
Bl D AMOUNT
212, 400. 00 212400
462, 100. 00 462100
125, 000. 00 125000
5.00 52000.
26. 00 19500
6, 200. 00 6200
899, 000. 00 899000
8, 800. 00 17600.
5, 900. 00 11800.
5, 900. 00 11800.
34, 900. 00 69800.
1, 780. 00 3560
11, 800. 00 23600.
3, 370. 00 16850.
7,130. 00 57040.
8, 700. 00 52200.
4, 000. 00 56000.
62, 000. 00 62000
.00 0.
107. 00 312440
49. 00 198940.
546. 00 2184.
2,170. 00 19530.
4,000, 000. 00 4000000
A) 46, 757, 094. 00
B) 480 DAYS X 6300



